

THE BIDS AND AWARDS COMMITTEE

SUPPLEMENTAL/BID BULLETIN NO. 01 s- 2021

May 4, 2021

This Supplemental/Bid Bulletin is being issued to change the name of the project published on this website on April 21, 2021 from Supply & Delivery of Materials for the Rehabilitation of Danao Norte Local Access Road Phase II to Supply & Delivery of Materials for the Rehabilitation of Danao Norte Local Access Road Phase III.

Please be guided accordingly.

DERRICK E. MAYOR BAC Chairperson