



SUPPLEMENTAL/BID BULLETIN NO. 04 s- 2021

**RE-SCHEDULING THE BID OPENING FROM SEPTEMBER 14, 2021 (TUESDAY) TO
SEPTEMBER 16, 2021 (THURSDAY)**

September 6, 2021

Due to the increasing number of the COVID-19 cases in the municipality of Santa Fe, the Municipal Mayor issued Executive Order No. 33 S.2021, "An Order for Adoption of Alternative Work Arrangement in the Municipality of Santa Fe, Romblon from September 2 to 15, 2021.

In view of this, the **bid opening** which was earlier set on September 14, 2021 (Tuesday) at 1:30 PM is hereby re-scheduled on **September 16, 2021 (Thursday) at 1:30 PM** for the following projects:

1. Establishment of RHU Laboratory (Lot 1-3)
 - Lot 1 – Purchase of Laboratory Equipment
 - Lot 2 – Purchase of Office & ICT Equipment
 - Lot 3 – Purchase of Laboratory Room Appliances, Accessories and Equipment
2. Purchase of Various Equipment (Lot 1-6)
 - Lot 1 – ICT Equipment (MTO)
 - Lot 2 – ICT Equipment (Mayor's Office)
 - Lot 3 – ICT Equipment (Accounting)
 - Lot 4 – Office Equipment (Accounting)
 - Lot 5 – Office Equipment (MCR)
 - Lot 6 – Office & Agricultural & Forestry Equipment (SEF)
3. Procurement of Office Supplies (Lot 1-6)
 - Office Supplies (SEF)
 - Office Supplies (BAC)
 - Office Supplies (Mayor's Office)
 - Office Supplies (SB)
 - Office Supplies (Assessor)
 - Office Supplies (MBO)

The schedule of **Bid Evaluation** for the above stated projects will be moved from **September 15, 2021 to September 17, 2021 at 1:30 P.M.** and **Post Qualification** will also be moved from **September 16, 2021 to September 20, 2021 at 1:30 P.M.**

Please be guided accordingly.

DERRICK E. MAYOR
BAC Chairperson